

ADDENDUM NO. 1

PROJECT: **Window Security Screen Replacements**

ISSUE DATE: February 22, 2018

BY: The Housing Authority of East St. Louis
700 North 20th Street
East St. Louis Illinois 62205

DOCUMENT DATE: March 6, 2018

BID DUE DATE: **March 15, 2018 at 3:00 PM**

The following revisions, modifications, and/or clarifications shall apply to the Documents for this project.

The Bid Due Date:

Remains the Same

Has Been Rescheduled

This addendum is issued before the execution of the contract to inform Contractors of revisions to the IFB documents referenced above. This addendum is hereby made a part of the IFB documents and shall be included in the contract.

The requirements contained in the IFB documents shall apply to this addendum. The work called for in this addendum shall be the same as set forth in the applicable portions of the IFB documents unless otherwise specified in this addendum. All incidental work necessitated by this addendum, as required to properly complete the work, shall be included in the IFB even though not specifically stated in this addendum.

ADDITIONS;

1. Please find alternate bid sheet attached to be submitted with bid.

END OF ADDENDUM

EAST ST. LOUIS HOUSING AUTHORITY
IFB 18-BWSSR WINDOW SECURITY SCREEN REPLACEMENTS
ALTERNATE DEDUCT BID FORM

Alternate Deduct: Provide deductive prices for the following items:

1 Alternate Deduct #1:

Delete all labor and materials associated with scope of work
for Security Screens at Roosevelt II (IL-26)

Alternate Deduct #1 \$ _____

2 Alternate Deduct #2

Delete all labor and materials associated with scope of work
for Security Screens at Forrest Village (IL-041,042,043)

Alternate Deduct #2 \$ _____

The low bid amount will be determined in accordance with Article 8(b) of HUD-5369 form, Instructions to Bidders. Alternate Deduct #1 amount will be deducted first. Alternate Deduct #2 will be deducted next to determine contract amount.